
Additional Items - Standards Committee 
Agenda Items Section 
 
The following two items will be covered under Other Business during the 
August 26, 2004 meeting. 
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Standards Committee Submittal Sheet 
 
Name of preparer: Karl Verhaeren 
Title/Position of preparer: Region Four Construction Engineer 
Specification/Drawing/Item Title: Materials Quality Requirements 
Specification/Drawing Number: 01455M 
Date Process Started:   Date Process Completed:  
Status: ‘ Approved  ‘ Disapproved  ‘ Sent Back For Review  
 
Enter appropriate priority level: 
(See last page for explanation) 

3  

 
Sheet not required on editorial or minor changes to standards. Check with Standards Section. 

 
NOTES: 
1. All Submittal Sheets must be completed and sent to the Standards and Specifications 

Section by the Standards Committee suspense date as shown on their web page. 
(http://www.udot.utah.gov/index.php/m=c/tid=303) 

2. The Preparer of the Submittal Sheet or the Standards Committee member (or authorized 
substitute) responsible for the submittal must be present at the Standards Committee 
meeting and capable of discussing and answering all questions related to the submittal. 
The item will be postponed to a later meeting if one of these people is not present. 

3. Notify the Standards and Specifications Section immediately of any changes that impact 
the presentation to include absence of sponsor or delay in presentation. 

 
Complete the following: (Use additional pages as needed.) 
 
A. Why? Detail the reason for changing the Standard (Specification or Drawing), what has 

initiated a new Standard, or what has caused a new or changed item of interest. 
 

The principal reason for the proposed modification is to insert language back in the 
specification that appears to have been inadvertently dropped between the 1979 and 
1992 versions of the Department’s Standard Specifications.  The Department has 
maintained the requirement for a “Certificate of Receipt and Release By Property 
Owner” (Form C200) prior to final acceptance on projects where local optional 
material sources are used.  While this requirement has been maintained, the 
contract language describing the requirement has somehow disappeared.  (Refer to 
attachments from 1979 Standard Specifications.  The requirement remains in the 
1998 AASHTO Guide Specifications in much the same form as the verbiage in the 
proposed change.  
 
Other proposed changes to the language in the specification are for clarification and 
in order for the information to flow in a more logical sequence.  For example, in the 
current specification “Finishing Local Material Source Sites” is a separate article 
that describes work actually necessary to perform prior to removing materials.  
These statements have been moved to the preceding article in order to more 
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effectively highlight the work required prior to removing materials necessary for 
finishing or reclamation of the material source site, and in order for the language to 
follow a more logical sequence. 

 
B. How is Measurement and Payment handled? Existing (from the measurement and 

payment document), modified, or new measurement and payment to be included with all 
Standard Specifications or Supplemental Specifications. 
 
N/A 

 
C. Stakeholder Notification for AGC and ACEC: 
 

By email provide the AGC and ACEC Standards Committee member a copy of all 
pertinent information relating to the specification or drawing. Detail all responses below. 
Indicate if no comments were received. 

 
Refer to the Standards Committee Web site, Members page at 
http://www.udot.utah.gov/index.php/m=c/tid=659 for the respective e-mail addresses. 

 
Proposed changes sent to the AGC and ACEC on July 15, 2004 

 
AGC Comments: (Use as much space as necessary.) 

  
No comments were received  

  
 ACEC Comments: (Use as much space as necessary.) 
   

Editorial comments were received from Tyler Yorgason, some of which have been 
incorporated into the proposed specification.  Rather than list the suggested 
editorial comments here, it is proposed to discuss them at the time of the Standards 
Committee meeting. 

  
D. Stakeholders? From the list provided, document the stakeholders contacted, detailing: the 

company, name of contact, how contacted (by phone, email, hard copy, or in person), 
concerns, and comments of the change. Stakeholders: 

 
In-house (for example, preconstruction, materials, construction, safety, design, 
maintenance) (Include all applicable in-house areas even if not listed above.) 

   
 Construction Engineers 
 

An outline of the proposed changes to the specification was discussed at the June 28 
RCE meeting, at which time those present supported the changes. 
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 Contractors 
 

N/A 
  
 Suppliers 
  
 Consultants (as required) 
 
 Others (as appropriate) 
  

The proposed modification was discussed with R4 Resident Engineers.  The 
problem with the requirement for owner release being omitted from the 
specifications was discovered after a discussion with Jim McConnell, Resident 
Engineer in Cedar City.  

  
E. Costs? (Estimates are acceptable.) 
 
 1. Additional costs to average bid item price. 
  
  N/A 
  
 2. Operational (For example, maintenance, materials, equipment, labor,   
  administrative, programming). 
 
  N/A 
  
 3. Life cycle cost. 
 
  N/A 
  
F. Safety Impacts? 
 
 N/A 
  
G. History? Address issues relating to the current usage of the item and past reviews, 

approvals, and/or disapprovals. 
 

Refer to attachments.  
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Priority Explanation 
 
Enter the appropriate priority in the box on the first page of the document. 
 
Priority 1 Upon posting, this impacts all projects in construction and design with a Change 

Order, Addenda, and immediate change to projects being advertised. 
 
Priority 2 Upon posting, this impacts projects being advertised. 
 
Priority 3 Upon posting, the approved standard takes effect two weeks later for projects 

being advertised. 
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Supplemental Specification 
2004 Standard Specification Book 

 

SECTION 01455M 
 

MATERIALS QUALITY REQUIREMENTS 
 
Delete Articles 1.5 and 1.6 and replace with the following: 

 
 
1.5 LOCAL OPTIONAL MATERIAL SOURCES - CONTRACTOR FURNISHED 

SOURCES 
 

A. Obtain Environmental Clearances in accordance with Section 01355. 
 
B. Acquire the rights to take materials from sources other than those designated in 

the Contract. 
 
C. Locate, where practicable, borrow, gravel, and quarry materials sites where they 

are not visible from the highway. 
 

D. Pay all related costs including those for increased haul length and for exploring 
and developing sources. 

 
E. Use material from other than Department-furnished sources only after Department 

tests indicate that the material is of equal or better value than the Department 
furnished source, and after its conditional acceptance is received. 
1. Notify the Engineer in writing of the choice of aggregate source. 
2. The Department obtains and processes the additional samples to determine 

the suitability of the aggregate. 
3. Allow 30 calendar days for sampling and testing after the Engineer has 

been notified and the number of test sites has been determined. 
4. The Engineer may require additional samples for inspection and testing 

before authorizing use of the source. 
5. Engineer determines the location and necessary number of test sites, with 

three test sites and samples per aggregate source as a minimum. 
 

F. Pay 50 percent of the Department’s sampling and testing cost if the material 
source is found to be unacceptable for use as a particular contract bid item. 

 
G. Department does not allow any extension of the original contract time to 

accommodate Department testing of non-designated sources. 
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H. Prepare materials site plans that show in detail the line and grades to which 
materials are to be removed. 

 1. Obtain Engineer’s evaluation of the materials site plans as to their 
physical, environmental, and ecological effect before removing any 
materials. 

 
 I. Strip and stockpile topsoil.  
 
1.6 FINISHING LOCAL OPTIONAL MATERIAL SOURCE SITES 
 

A. Finish all (public or private) material source sites to leave a pleasing appearance. 
 

B. Grade to drain without causing excessive erosion and without altering the natural 
drainage courses. 

 
C. Locate waste sites in areas that are least visible from public view.  Spread waste 

material to obtain a natural appearance. 
 

D. Remove trash. Remove, bury or distribute excess materials over the disturbed 
areas when excavation has been completed. 

 
E.  Perform required grading and reclamation, as required under the agreement with 

the property owner, when work to remove materials is completed and before 
spreading topsoil. 
1. Avoid vertical cuts and sharp corners. 
2. Grade side slopes toachieve a natural appearance. 
3. Abandon and obliterate haul roads. 

 
F. Spread topsoil over the excavated area and seed all areas disturbed by 

construction operations, including obliterated haul roads, with a grass or grasses 
adaptable to the area and approved by the Engineer and property owner.  Perform 
seeding under the contract requirements for Seeding, including mulching. 

 
G. Finishing local material source sites, including seeding and mulching, is not 

measured or paid for separately and is considered incidental to other items of 
work. 

 
H. Prior to final project acceptance, provide the Engineer with a written release from 

the property owner indicating that all conditions of the agreement are satisfied. 
 
 END OF SECTION 
 



Form C-200 (8/03) 

 
 CERTIFICATE OF RECEIPT AND RELEASE BY PROPERTY OWNER 
 
 
                                           , Utah 
 
                                        , 20___     
 
 
It is certified by the undersigned: 
 
1. That receipt is acknowledged of the sum of ________________________________________         

($                         ) Dollars from                                                                                     Utah Transportation 

Commission's Contractor, as payment in full for       cu. yd/tons of  _________                            

                                        taken from the property of the undersigned for use in the construction of Project 

No.                                                 , designated   as                                                                             in                     

                       County. 

 

 2. That the premises of the undersigned from which the above material was taken and over which it 

was hauled have been left in a satisfactory condition and in accordance with option granted the Utah 

Transportation Commission, identified as Option No.              dated                                     , 20 __      . 

 

3. That this receipt releases the said Contractor and the Utah Transportation Commission from any 

further liability in connection with construction of the above described projects. 
 
   

Witness  Owner 
   

  Address 
   

  Owner 
   

                                                                                                   Address 

 

                                                                      
 

NOTE TO CONTRACTOR: 

Submit original and two copies to the Resident/Project Engineer.         
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Standards Committee Submittal Sheet 
 
Name of preparer: Karl Verhaeren 
Title/Position of preparer: Region Four Construction Engineer 
Specification/Drawing/Item Title: Survey 
Specification/Drawing Number: 01721M 
Date Process Started:   Date Process Completed:  
Status: ‘ Approved  ‘ Disapproved  ‘ Sent Back For Review  
 
Enter appropriate priority level: 
(See last page for explanation) 

3  

 
Sheet not required on editorial or minor changes to standards. Check with Standards Section. 

 
NOTES: 
1. All Submittal Sheets must be completed and sent to the Standards and Specifications 

Section by the Standards Committee suspense date as shown on their web page. 
(http://www.udot.utah.gov/index.php/m=c/tid=303) 

2. The Preparer of the Submittal Sheet or the Standards Committee member (or authorized 
substitute) responsible for the submittal must be present at the Standards Committee 
meeting and capable of discussing and answering all questions related to the submittal. 
The item will be postponed to a later meeting if one of these people is not present. 

3. Notify the Standards and Specifications Section immediately of any changes that impact 
the presentation to include absence of sponsor or delay in presentation. 

 
Complete the following: (Use additional pages as needed.) 
 
A. Why? Detail the reason for changing the Standard (Specification or Drawing), what has 

initiated a new Standard, or what has caused a new or changed item of interest. 
 

In order to reduce overall CE costs, it’s advantageous to the Department to measure 
and pay for certain contract items on a “plan quantity” basis.   
 
Modification to the Survey specification is desirable to provide a process during 
project construction for acquiring information in order to resolve any necessary 
adjustments to quantities for items measured and paid for on a “plan quantity” 
basis.  Providing a method for determining adjustment, other than when the 
Engineer revises plan dimensions, through the Survey specification eliminates the 
need for individual special provisions for each item in the contract selected to be 
measured and paid using plan quantity. 

 
B. How is Measurement and Payment handled? Existing (from the measurement and 

payment document), modified, or new measurement and payment to be included with all 
Standard Specifications or Supplemental Specifications. 
 
N/A 
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C. Stakeholder Notification for AGC and ACEC: 
 

By email provide the AGC and ACEC Standards Committee member a copy of all 
pertinent information relating to the specification or drawing. Detail all responses below. 
Indicate if no comments were received. 

 
Refer to the Standards Committee Web site, Members page at 
http://www.udot.utah.gov/index.php/m=c/tid=659 for the respective e-mail addresses. 

 
Proposed changes sent to the AGC and ACEC on July 15, 2004 

 
AGC Comments: (Use as much space as necessary.) 

  
No comments were received  

  
 ACEC Comments: (Use as much space as necessary.) 
   

A suggested revision was received from Tyler Yorgason.  It was to exclude field 
staking under C. 1. b.   After clarification was provided to Tyler through email that 
the intent was to include all extra work necessary to provide supporting information 
to the Engineer for changes, the suggested revision was dropped. 

  
D. Stakeholders? From the list provided, document the stakeholders contacted, detailing: the 

company, name of contact, how contacted (by phone, email, hard copy, or in person), 
concerns, and comments of the change. Stakeholders: 

 
In-house (for example, preconstruction, materials, construction, safety, design, 
maintenance) (Include all applicable in-house areas even if not listed above.) 

   
 Construction Engineers 
 

The specification was discussed at the June 28 RCE meeting, at which time those 
present supported the specification. 

  
 Contractors 
 

The concept of the proposed modification to the Survey specification was discussed 
at the June 16 AGC meeting, at which time input was sought on how to deal with 
the compensation for those costs associated with providing supporting data to the 
Engineer for adjustments to “plan” quantities.  This was the reason for including 
subparagraph (b).   Discussion included the clarification between items paid for as 
“plan quantity” vs. “lump sum”.  The group indicated support for the proposed 
specification. 

  
 Suppliers 
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 Consultants (as required) 
 
 Others (as appropriate) 
  

The proposed modification was discussed with several R4 Design personnel.  No 
objections were noted. 

  
E. Costs? (Estimates are acceptable.) 
 
 1. Additional costs to average bid item price. 
  
  N/A 
  
 2. Operational (For example, maintenance, materials, equipment, labor,   
  administrative, programming). 
 
  N/A 
  
 3. Life cycle cost. 
 
  N/A 
  
F. Safety Impacts? 
 
 N/A 
  
G. History? Address issues relating to the current usage of the item and past reviews, 

approvals, and/or disapprovals. 
 

Proposed supplemental specification has been used in a number of projects as a 
special provision.  
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Priority Explanation 
 
Enter the appropriate priority in the box on the first page of the document. 
 
Priority 1 Upon posting, this impacts all projects in construction and design with a Change 

Order, Addenda, and immediate change to projects being advertised. 
 
Priority 2 Upon posting, this impacts projects being advertised. 
 
Priority 3 Upon posting, the approved standard takes effect two weeks later for projects 

being advertised. 
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Supplemental Specification 
2004 Standard Specification Book 

 

SECTION 01721M 
 

SURVEY 
 
Add the following to Article 3.3: 
 
 
 C. When requesting additional compensation on the basis of adjustment to quantities 

in the bid proposal for items paid as “plan quantity,” provide all computations, 
plots, and supporting documentation necessary for the Engineer to evaluate and 
verify adjusted quantities. 

   1. All work associated with providing computations, plots, and supporting 
documentation is at no cost to the Department, except:   
a. When the Engineer revises plan dimensions.  Refer to Section 

01280. 
b. When the adjusted quantity differs from the plan quantity by more 

than 10%, work required to provide computations, plots, and 
supporting documentation will be paid for as extra work.  

  
 
 
 END OF SECTION 
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